

Section I

1 : 100

Section L

1 : 100



Section M

1 : 100



Section N

1 : 100

Manhole - Tag

Object code → FXXX
Height → XXX | YYY → progressive number

Object code → GXXX
Height → DXXX

NOTES PLUMBING AND DRAINAGE SYSTEMS:

- Supply piping for the water and sanitary utilities within the toilets will be made of multilayer from manifolds.
- In case of supply not derived from manifold, place recessed shut-off taps with cap for each water utility.
- The pipes for the drainage of the sanitary appliances will be made of polypropylene with the locations agreed with the DL.
- All drain risers should be equipped with inspectable siphon at the foot, extended above the roof and adequately ventilated.
- Condensate water collection networks must be separate and distinct from those into which they flow by the interposition of permanently wet or dry impassable odor trap.
- Rainwater collection networks must be separate and distinct from those into which they flow by the interposition of a hydraulic seal.
- Stormwater collection networks shall be separate and distinct from blackwater to the collection sumps located upstream of the Imperbio/SolarBlue unit feeding to the public sewer.
- All discharges collected below the level of discharge to the public sewer shall be conveyed to collection and lifting tanks equipped with electric pumps.
- Provide inspection chambers at the foot of each vertical duct and at each change of direction.
- Provide inspection points or manifolds upstream of each confluence, bend or special piece.
- All discharge pipes, both main and secondary, except where otherwise indicated, shall have the following minimum slopes:
  - blackwater / grease collection: i=2%
  - blackwater / grease collection: i=1%
  - stormwater / condensate manifolds: i=0.5%.

TYPICAL DIAGRAM CONNECTION BETWEEN MANIFOLDS HAVING DIFFERENT ELEVATIONS

TYPICAL DIAGRAM DRAINS CONNECTIONS SECONDARY TO MAIN MANIFOLD

TYPICAL DIAGRAM PREPARTUE LIFTING PUMP CONNECTION WITH DISCHARGE NETWORK

GENERAL NOTES:

- Drawing valid only for mechanical installations under contract.
- All measurements and locations of materials and equipment are to be verified on site by the contractor, who shall promptly report any interference with existing.
- The contractor is responsible for the coordination of the work with the other trades and with the architectural plans.
- Exact locations of equipment, materials, piping, ducts, connection to existing facilities shall be determined by the contractor and submitted to the construction manager.
- Final sizing according to the manufacturer of the equipment and materials actually installed.
- All materials and equipment must be installed according to the best practice and the rules even where not specifically specified.
- It will be the contractor's responsibility to size and assemble all supports, in a workmanlike manner and in compliance with all regulatory requirements for earthquake-proofing.
- Construction detail drawings necessary for the proper execution of the work shall be arranged by the contractor.
- The contractor is responsible for the execution of the work in full compliance with the requirements of local engineering rules on acoustics and fire prevention.
- All planned and described interventions, evaluated on the basis of the available documentation, should be re-evaluated and deepened during the works, after plant verification following appropriate surveys of the existing situation.
- The contractor is required to check the drawings and report any inaccuracies, incompleteness or discrepancies with any standard or law.
- Connections between two or more sections of duct both with indoor units and with ducts themselves, shall be made only with inclusion fittings and not with hammered derivations or detachments. The Contractor shall be responsible for making construction drawings showing the type of derivations and connections between ducts and ducts with the indoor units provided.

OTHER NOTES:

This submission has been prepared to provide an understanding of the external systems, with the understanding that the MEP Engineer (Design & Build Contractor) As built drawings will be provided to the relevant authorities by the required, particularly regarding their integration and

is the responsibility of the General Contractor, during the RIBA3 design phase, to ensure that the systems are coordinated and compliant with the final RIBA4 project for the Tender Documentation, as detailed in the "Tender Drawings" "Telecom Design" and "Security Design" projects. Any necessary adjustments will be conducted in accordance with the requirements and project needs defined in the RIBA4 design.

NOTE GENERALI:

1. Il progetto esecutivo presenta il valido solo per il progetto di Discipline
2. Per la corretta esecuzione dei lavori il fornitore/installatore/appaltatore dovrà prendere visione di tutti i documenti di progetto e quelli architettonici strutturali e impiantistici, in modo da verificare preventivamente ogni interferenza e/o difformità rispetto alle proprie competenze. Qualora si riscontrassero difformità rispetto a quanto indicato nella documentazione di progetto, il fornitore/installatore/appaltatore dovrà segnalarle alla Direzione Lavori per iscritto, prima di procedere con l'esecuzione delle opere.
3. Il progetto architettonico, strutturale e impiantistico è stato sviluppato fino al livello esecutivo. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la completezza, congruità e rispondenza di tutti i documenti di progetto alle proprie esigenze costruttive e alle prescrizioni di legge, segnalando alla Direzione Lavori eventuali carenze o difformità riscontrate. Il fornitore/installatore/appaltatore dovrà inoltre verificare preventivamente la compatibilità delle opere da lui eseguite con quelle di altre ditte.
4. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la corrispondenza tra le misure di progetto e quelle reali di cantiere, segnalando alla Direzione Lavori eventuali discordanze riscontrate.
5. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la corrispondenza tra le misure di progetto e quelle reali di cantiere, segnalando alla Direzione Lavori eventuali discordanze riscontrate.
6. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la corrispondenza tra le misure di progetto e quelle reali di cantiere, segnalando alla Direzione Lavori eventuali discordanze riscontrate.
7. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la corrispondenza tra le misure di progetto e quelle reali di cantiere, segnalando alla Direzione Lavori eventuali discordanze riscontrate.
8. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la corrispondenza tra le misure di progetto e quelle reali di cantiere, segnalando alla Direzione Lavori eventuali discordanze riscontrate.
9. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la corrispondenza tra le misure di progetto e quelle reali di cantiere, segnalando alla Direzione Lavori eventuali discordanze riscontrate.
10. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la corrispondenza tra le misure di progetto e quelle reali di cantiere, segnalando alla Direzione Lavori eventuali discordanze riscontrate.
11. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la corrispondenza tra le misure di progetto e quelle reali di cantiere, segnalando alla Direzione Lavori eventuali discordanze riscontrate.
12. Il fornitore/installatore/appaltatore dovrà verificare preventivamente la corrispondenza tra le misure di progetto e quelle reali di cantiere, segnalando alla Direzione Lavori eventuali discordanze riscontrate.



Section O

1 : 100



Section P

1 : 100



Section Q

1 : 100



Section R

1 : 100

5300 Schedule Plumbing Fixtures

Type Mark	Length	Width	Diameter
PF03a	1000.00	1000.00	
PF03b	1000.00	1000.00	
PF03c	1000.00	1000.00	
PF04c	1500.00	1500.00	
PF05a	2000.00	2000.00	
PF06a	1800.00	800.00	
PF07a	1900.00	1000.00	
PF08a			1000.00
PF08b			1000.00
PF08c			1000.00
PF09a			1200.00
PF09b			1200.00
PF09c			1200.00
PF09d			1200.00
PF09f			1200.00
PSW01a	500.00	500.00	
PSW01b	500.00	500.00	
PSW01c	500.00	500.00	

DR - Legenda Tubazioni
DR - Pipe Systems Legend

OD	Scarico Acque Oleose *Oil water Drainage*
OD	Scarico Acque Disoleate *Oil water Drainage*
	Pozzetto Ispezionabile *Inspectionable Manhole*
	Pozzetto Ispezionabile *Inspectionable Manhole*
	Caditoia *Storm Drain*
	Pulsante di Emergenza Sversamento Diesel - EBOW *Emergency Diesel Dump Button - EBOW*
BOP -0.30 m	Quota Fondo Tubo - BOP *Bottom of Pipe Level - BOP*



Firmato digitalmente da:
Roberto Cereda
Data: 01/08/2025 12:37:03

REV	DATA / DATE	DESCRIZIONE / DESCRIPTION
	11/10/2024	RIBA4 - Underground Services

PROGETTISTA / DESIGNER:

L22 s.p.a.s. direzione di Lombardini22 S.p.A.
via Lombardini 22
43122 PR (IT) tel 39 0521 39 39 47
mail@l22.it

20143 Milano, Italia
via Tortona 37
www.l22.it

Black & White Engineering
88 Wilton Street London, EC2A 2BB
United Kingdom
www.bwengineering.com

STRUTTURE / STRUCTURE:

SPS

S.P.S. S.r.l.
Via M. Gioia, 64 - 20125 Milano, Italia
segreteria@sps-mi.it T. 0 2 67064400

www.sps-mi.it

COMMITTENTE / CLIENT:

STACK INFRASTRUCTURE

INFRASTRUCTURE ITALIA LAND 6 S.r.l.
Via Del Bosco Rinnovato, 8 Palazzo U4 20090 Assago (MI)

PROGETTO / PROJECT:

MIL 05A
Via Galileo Galilei SNC, Vignate (MI)

PROGETTISTA / DESIGNER:

Ing. Roberto Cereda - Iscritto all'Ordine degli Ing. di Brescia n°2909

OGGETTO / OBJECT:

RIBA 4 - MIL 05A

TITOLO / DESCRIPTION:

Sections_2/2 External Services
Oilwater Drainage System
Sezioni_2/2 Servizi Esterni
Scarichi Acque Oleose

DISEGNATO DA: / DRAWN BY:	CONTROLLATO DA: / CHECKED BY:
L22	L22
DATA / DATE: 11/10/2024	SCALA / SCALE: 1:100
NOME FILE / FILE NAME: 4025_EM_5311.Z	
COMMESSA / JOB: 4025	FORMATO / SHEET: A0++

TAVOLA / DRAWING:

EM_5311

DATA REV.: 11/10/2024 | REV.: